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0008
Page 2 of 2
s SECTION B Supplies or Services and Prices
%
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0001

ESPC - Fort Richardson AK

FFP - All work to be performed in accordance with the attached Scope of Work
dated 15 September 2000 and Honeywell Transmittal Numbers FR-8/Phase 1
Central Plant Closure and Installation of Distributed Boiler System; FR-
8a/Phase | Flnancials, revised 13 September 2000. All transmital numbers are
referenced but not incorporated into this task order.

PAYMENT TERM: The payment term is 18 years, 10 months. Payment shall
be in accordance with the terms and conditions of the basic contract and the
attached Scope of Work. A payment schedule is provided as Attachment 1.

**¥**NOTE: THE CONTRACTOR SHALL REVIEW ALL INVOICES
PRIOR TO SUBMITTAL TO THE GOVENMENT FOR PAYMENT.
MONTHLY INVOICES SHALL BE MAILED TO THE ALASKA POINT OF
CONTRACT FOR REVIEW AND ACCEPTANCE PRIOR TO PAYMENT
FROM THE PAYMENT OFFICE LOCATED IN BLOCK 15 OF THE DD
FORM 1155 (PAGE 1 OF THIS TASK ORDER)

Termination for convenience of the Government shall be in accordance with
the Payment/Termination Schedule provided as Attachment | to this task order.

Performance and Payment Bonds are required for this task order. Notice to
proceed with construction will not be issued by the contracting officer until
bonds are received by the Huntsville Center contracting office.

TOTAL NET INVESTMENT COST FOR THIS TASK ORDER IS
$25,059,384.00.



15 September 2000

DACAS87-97-D-0064
TASK ORDER 8

SCOPE OF WORK

DECENTRALIZATION OF CENTRAL PLANT - PHASE 1

FORT RICHARDSON, ALASKA

1.0 GENERAL REQUIREMENTS

1.1 Honeywell shall perform Task Order 8 Phase 1 - Decentralization of the Central Plant
/ Fort Richardson which shall include the installation of stand-alone gas fired boilers,
domestic hot water heating equipment in 73 buildings and Building Management &
Control System in 72 buildings in accordance with this scope of work and the back-up
data supplied July, 2000.

1.1.1

During the implementation of this Task Order, the Government reserves
the right to examine the performance of the installed equipment. If the
performance of the equipment is questionable due to factors within the
contractor's control such as but not limited to the contractor's performance
of maintenance, misrepresentation of equipment, or improperly installed
equipment, the Government will require the contractor to measure the
equipment performance. If the equipment is performing as indicated in the
contractor's proposal, the Task Order will be modified to pay the
contractor for the agreed upon fair and reasonable cost incurred for the
testing. If the equipment is not performing as indicated in the contractor’s
proposal, the contractor shall perform the testing at no additional cost to
the Government. If the equipment does not meet the required performance
parameters, the contractor shall either modify the equipment to meet these
performance parameters indicated in the proposal or modification to the
contractor's payment to reflect the equipment's actual performance as
mutually agreed upon by the Government and the contractor.

1.2 The objective of this Task Order is for Honeywell to provide all labor, materials, and
equipment necessary to complete the following projects in accordance with all
installation, State, and Federal codes and laws. To accomplish this objective
Honeywell shall adhere to the following:

1.2.1

Honeywell shall coordinate all work schedules with Fort Richardson at
least one week in advance of performing any work. Honeywell shall
receive acceptance of the work schedule from Fort Richardson prior to
beginning construction.



122

123

1.2.4

1.2.5

126

127

1.2.8

1.2.9

1.2.10

Honeywell shall reuse components which are verified as in good condition
and dispose of other removed equipment, parts and debris, including
disposal of equipment containing PCB material or other hazardous waste in
accordance with Installation, Local, State and federal regulations.

Honeywell shall restore each work site to its original configuration
including replacement of or repair of items damaged, modified or removed,
during the project outside the scope of this Task Order, at Honeywell’s
expense.

Honeywell shall allow Fort Richardson to retain any reusable
equipment/items that are removed and not needed to implement this Task
Order.

Honeywell shall coordinate all construction activities with the facility in
advance prior to formalizing them in a schedule to assure continuous
uninterrupted operation of the building.

Honeywell shall attend weekly or biweekly construction meetings as
mutually agreed between Honeywell and the facility personnel. The
attendees for the meetings should include the facility personnel, quality
control personnel, and subcontractor personnel. Honeywell shall provide
minutes of the meetings to all attendees. Honeywell shall also maintain
project status of the Task Order with the facility by identifying percentage
of project completion.

The Government is responsible for the removal of asbestos and any
hazardous materials discovered on the immediate work site. Honeywell
will cease work in the area until the condition noted is remedied.

Fort Richardson shall identify all contractor operation & storage areas that
will be utilized during construction. Fort Richardson shall identify the
contractors’ field offices location including sanitation and utilities.

Honeywell shall be responsible for identifying and obtaining all necessary
facility, state, and federal permits that will be required before performing
any work on this Task Order. Environmental permits shall be developed
and submitted by Honeywell to Fort Richardson environmental staff for
submission to all regulators as required. All fees for permits shall be the
responsibility of Honeywell.

Honeywell shall ensure products provided under this contract, to include
hardware, software, firmware, and middleware, whether acting along or
combined as a system, are Year 2000 compliant as defined in FAR Part 39.



1.2.11 Honeywell shall be responsible for the all risks within their control

associated with savings performance of all projects. The Government shall
be responsible for the savings risks associated with the unit cost of energy
and the hours of operation and usage of the facility. If at any time during
the term of the contract, the projects do not create sufficient savings on an
annual basis to fund the contractors payment for reasons within the
Government’s control or if energy unit prices change, then the Government
is obligated to pay the contractor as agreed or renegotiate the payment and
term in a form mutually agreeable to both parties. If at any time during the
term of the Task Order, projects do not create sufficient savings on an
annual basis to fund the herein indicated contractor payment for reasons
within the contractors control, then the payment due the contractor will be
limited to the actual savings generated by the project as determined
utilizing the unit costs of energy and the hours of operation indicated in of
the contractors proposal. Honeywell shall be responsible for but not
limited to the assumptions and projections of savings, proper design,
proper construction, and proper maintenance and repair of systems for
which they have maintenance and repair responsibility.

2.0 SPECIFIC REQUIREMENTS

2.1 Stand-alone Gas Fired Boilers, Domestic Hot Water Heating & Building Management
& Control System

211

212

2.13

Honeywell shall install stand-alone gas fired boilers, domestic hot water
heating equipment in 73 buildings and a BACNET COMPATIBLE
Building Management & Control System in 72 buildings in accordance
with Task Order 8 Phase 1 -Decentralization of the Central Plant / Fort
Richardson. The additional cost for the BACNET compatibility will be
included in the Phase 2 financials.

Honeywell shall perform the measurement and verification of the installed
stand-alone gas fired boilers, domestic hot water heating equipment in 73
buildings and the Building Management & Control System in 72 buildings
as outlined in Task Order 8 Phase 1 - Decentralization of Central Plant —
Fort Richardson and in this scope of work.

For the first three years of Task Order 8 Phase 1 - Decentralization of
Central Plant- Fort Richardson, Honeywell shall use the following
measurement and verification plan for the installed stand-alone gas fired
boilers, domestic hot water heating equipment in 73 buildings and the
building management & control system installed in 72 buildings.



2.1.3.1 Honeywell shall monitor 17 of the buildings included in Task Order
8 Phase 1 - Decentralization of Central Plant - Fort Richardson.
These buildings will serve as a representative sample in order to
determine if the energy savings predicted in the original proposal
are being achieved. The buildings to be used are listed on page 3-
13 of the proposal dated July 2000. For those buildings identified,
Honeywell will perform the following functions for a period of
three years.

2.1.3.2 Upon completion and acceptance of the project installation phase,
Honeywell will begin the weekly measurement & verification
walkthroughs. If during the weekly walkthroughs deviations of
building usage from the original baseline assumptions are observed,
and if the Government causes the deviation, Honeywell will notify
the designated Fort Richardson representative so that Fort
Richardson may take the necessary action. If Honeywell causes the
deviation, then Honeywell will notify the designated Fort
Richardson representative and Honeywell will take the necessary
action to correct this deviation.

2.1.3.3 Honeywell will provide the Government a gas consumption report
following each quarter of the year; providing a total of four reports
per year. This report will consist of a comparison of actual gas
consumption for the selected building to the originally predicted
consumption. The consumption will be adjusted for the following
factors:
1) Changes in occupied square footage
2) Changes in operational practices that affect the building usage
3) Changes in weather between the base year and the guarantee
year (this will be accomplished by normalizing the guarantee year’s
heating degree days against the base-line degree days)
4) Changes in building envelope
5) Additions of energy-consuming equipment since the start of the
contract.

2.1.3.4 The baseline data used to calculate the savings is located in the
back-up data under the Mechanical Tab pages 2-5 thru 2-14 and
under the Controls Tab pages 2-133 thru 2-142. The final
percentage of the plant steam utilized in calculating energy savings
will be decided prior to the award of Phase 2. At that time, all final
energy and ancillary calculations will be completed.

2.1.3.5 In the event that the total energy savings for the selected buildings
are less than the amount identified, Honeywell will develop an



action plan to determine the reason for the deviation. This action

plan would consist of the following:

1) Honeywell will perform a facility analysis to ensure accurate
equipment and nameplate data for any equipment added by Fort
Richardson

2) Honeywell will verify that the installed retrofit applications are
operating as designated

3) Honeywell will verify proper scheduling of equipment, and
document any deviations in operating practices

4) Honeywell will identify site-specific automation, repair, and
retrofit opportunities to improve and increase energy savings

5) Honeywell will document any changes to the selected building
that have resulted in increased energy consumption, such as
additional square footage, additional equipment, changes in
occupancy, and other operational changes.

2.1.3.6 In the event that this action plan does not improve the energy
savings and the discrepancy is found to be the fault of Honeywell
and not the Government, Honeywell reserves the right, at its
expense, to perform additional measures to correct the shortfall. In
this event the Government would be under no obligation to
Honeywell for the shortfall in savings. However, if the discrepancy
is found to be the fault of Government, Honeywell and the
Government will negotiate the method of shortfall reconciliation.
Suggested methods to correct the short-fall are
1) Maintenance invoice credits
2) Additional retrofits
3) Extension of existing maintenance contract.

2.1.3.7 Honeywell will monitor the gas consumption for the selected
buildings electronically via the Honeywell BMCS. The BMCS will
be connected to metered equipment that records the gas
consumption in each building. The BMCS will also be connected
to water meters on the domestic hot water heaters of the buildings
in order to monitor DHW consumption.

2.1.3.8 The walkthroughs will review the general building condition,
occupancy schedules and control sequence operation. The
walkthroughs will also review equipment conditions, and will
identify potential opportunities to optimize system performance.

2.1.3.9In order to accurately compare the actual gas consumption and the
predicted gas consumption, Fort Richardson should notify
Honeywell monthly of any projected changes for the following
month to the selected building that may impact energy



2.1.6

2.18

2.1.9

consumption. These changes could include but limited to the

following

1) Deviations from the normal operating schedule

2) Equipment or system placed in a permanent “on” position

3) Equipment replacements

4) Manual override of any energy management system or
equipment.

At the end of the year all quarterly reports will be combined into a
summary report. The final total of the quarterly reports will be the annual
energy savings. Assuming the selected building detailed report meets the
post-retrofit savings identified, the resulting total annual energy savings
will be considered accurate.

The payment due to Honeywell will be limited to the actual savings
generated.

Honeywell shall perform the maintenance and repair for the installed stand-
alone gas fired boilers, domestic hot water heating equipment in 73
buildings and the Building Management & Control System in 72 buildings
in accordance with Task Order 8 Phase 1 — Decentralization of the Central
Plant - Fort Richardson.

Honeywell shall retain ownership responsibility of all equipment, material,
and software provided throughout the term of the ECSM. Maintenance is
excluded on external mechanical rooms, windows and other non-equipment
items. The facilities, equipment, material, tools, software, licenses and
other items used by Honeywell or that are needed to operate and maintain
the systems provided and installed under this contract as listed in the
approved ECSM shall become the property of the Government at the end
of the ECSM term at no additional cost to the Government unless
otherwise stated in the approved ECSM.

As part of this Task Order, Honeywell is installing gas lines at Fort
Richardson. If, after Honeywell’s installation of these lines is completed
and accepted, the Government or another third party excavates these lines
or in any way modifies Honeywell’s work on these lines, Honeywell shall
bear no liability or responsibility whatsoever for the results or
consequences of such excavation or modifications.

Honeywell shall make recommendations for system modification in writing
to the Government. No system modifications, including operating
parameters and control settings, shall be made without prior approval of
the Government. Any modifications made to the system shall be
incorporated into the operations and maintenance manuals, and other
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documentation affected. Honeywell shall make available to the
Government operating and application software updates during the life of
this contract. The Government will notify Honeywell if the updates can be
installed. These updates shall be accomplished in a timely manner, fully
coordinated with UMCS operators, and shall be incorporated into the
operations and maintenance manuals, and software documentation. There
shall be at least one scheduled update near the end of the contract period,
at which time Honeywell shall make available the latest released version of
the Contractor's software, and shall install and validate it upon approval by
the Government.

2.1.10 Equipment ownership responsibility and title will be transferred to the
Government at time of project repayment in accordance with the final
reconciliation report prepared per Data Item Description (DID) BW023,
Site Specific ECSM Report.

3.0 TOTAL PROJECT COST

The total costs associated with Task Order 8 Phase 1 - Decentralization of Central Plant at
Fort Richardson was accepted as a bottom line total price for the entire Task Order. The
total costs associated with Task Order 8 are as follows. For additional information see the
back-up data.

Negotiated Total Cost: $20,236,910 (not including construction interest)
Total Maintenance Cost: $690,344

1" Year Energy Savings: $464,239

1" Year O&M savings: $2,260,000

Total 1* Savings: $2,724,239

$250,000 ancillary savings every two years

$200,000 ancillary savings every five years

Honeywell % Share of Savings Energy Savings: 95%

Fort Richardson % Share of Energy Savings: 5%

Honeywell % Share Ancillary Savings: 100%

Fort Richardson % Share Ancillary Savings: 0%

Task Order Financing Term: 18 years, 10 months

Total Cost including Construction Interest: $25,059,384

4.0 DELIVERABLES

4.1 Honeywell shall provide, maintain, and execute an approved site safety and health
plan in accordance with DID BW010.

4.2 Honeywell shall provide, maintain, and execute an approved quality control plan in
accordance with DID BW009.



4.3 Honeywell shall provide a work schedule in accordance with DID BW011, Work
schedule.

4.4 Honeywell shall prepare final as-built drawings in accordance with DID BW022, AS-
Build Drawings, and submit drawings to the Government.

4.5 Honeywell shall submit a final site-specific ECSM report in accordance with DID
BWO023, Site Specific ECSM Report, after completion of the ECSM.

4.6 Honeywell shall submit shop drawings in accordance with DID BW008 for any
changes in material from that previously submitted.

End



ATTACHMENT 1 DATAB7-97-D-0064

PAYMENT/TERMINATION SCHEDULE Task Order 0008
Alaska CP-1 09-15 xlIs PHASE | : Termination Schedule
CENTER PLANT CLOSURE/DISTRIBUTED BOILER SYSTEM
Payment Schedule Termination Schedule
Total
Payment Payment Debt O&M Payment Unamortized Termination Termination Total Termination
(Mth) Number Payment Payment Amount Balance Percent Charge Amount

1 $ 167,557 $57529(|$ 225086 | $25,068,704 5% $ 1253435 $ 26,322,140
2 $ 167557 $57529|$ 225086 | $25,078,091 5% $ 1253905 $ 26,331,995
3 $ 167,557 $57,529 18 225,086 | $25,087,543 5% $ 1254377 $ 26,341,921
4 $ 167,557 $57529(|$ 225086 | $25,097,063 5% $ 1254853 § 26,351,916
5 $ 167,557 $57,529||$ 225086 | $25,106,649 5% $ 1255332 $ 26,361,982
6 $ 167,557 $57,529 1§ 225,086 § $25,116,303 5% $ 1255815 $ 26,372,119
7 $ 167,557 $57,529 || $ 225,086 | $25,126,026 5% $ 1,256,301 $ 26,382,327
8 $ 167,557 $57529||$ 225,086 | $25,135,817 5% $ 1256791 $ 26,392,608
9 $ 167,557 $57529)$ 225,086 | $25,145677 5% $ 1257284 $ 26,402,961
10 $ 167,557 $57,529 1 8 225,086 | $25,155,606 5% $ 1257780 $ 26413387
11 $ 167,557 $57,529||$ 225,086 | $25,165,606 5% $ 1258280 $ 26,423,886
12 $ 167,557 $57529 || $ 225,086 | $25,175,676 5% $ 1258784 $ 26,434,460
13 $ 172,697 $59139(|$ 231,836 | $25,180,678 5% $ 1,259,034 $§ 26439712
14 $ 429,697 $59139 | $ 488,836 ] $24,928,715 5% $ 1246436 $ 26,175,150
15 $ 172697 $59139(|$ 231,836 | $24,931,973 5% $ 1,246,599 $ 26,178,572
16 $ 172697 $59139 )1 $ 231,836 | $24,935,254 5% $ 1246763 $ 26,182,017
17 $ 172,697 $59139 || $ 231,836 ] $24,938,559 5% $ 1246928 $ 26,185,487
18 $ 172,697 $591391$ 231,836 | $24,941,886 5% $ 1,247,094 $ 26,188,981
19 $ 172,697 $59,139 (| $ 2313836 | $24,945,238 5% $ 1247262 $ 26,192,500
20 $ 172,697 $591391$ 231,836 | $24,948,613 5% $ 1247431 $ 26,196,043
21 $ 172,697 $59,139 | $ 231836 | $24,952,011 5% $ 1247601 $ 26199612
22 $ 172,697 $59,1391 $ 231,836 | $24,955,434 5% $ 1247772 $ 26,203,206
23 $ 172,697 $59,139[|$ 231,836 { $24,958,881 5% $ 1247944 § 26,206,825
24 $ 172,697 $59,139 | $ 231836 | $24,962,352 5% $ 1248118 $ 26210470
25 $ 177,999 $60,795[| $ 238794 | $24,960,546 5% $ 1248027 $ 26,208,573
26 $ 177,999 $60,795(1$ 238,794 § $24,958,727 5% $ 1247936 $ 26206663
27 $ 177,999 $60,795(1 % 238,794 | $24,956,895 5% $ 1,247,845 $ 26,204,740
28 $ 177,999 $60795[1$ 238,794 | $24,955,050 5% $ 1247753 $ 26,202,803
29 $ 177,999 $60795)1$ 238,794 | $24,953,193 5% $ 1247660 $ 26200852
30 $ 177,999 $60,795]|$ 238,794 | $24,951,322 5% $ 1247566 $ 26,198,888
31 $ 177,999 $60,795|$ 238794 | $24,949,438 5% $ 1,247,472 $ 26,196,910
32 $ 177,999 $60,795[1 $ 238,794 | $24,947,540 5% $ 1247377 $ 26,194,917
33 $ 177,999 $60,795 | $ 238,794 | $24,945,630 5% $ 1247281 $ 26,192,911
34 $ 177,999 $60,7951$ 238,794 | $24,943,705 5% $ 1247185 $ 26,190,891
35 $ 177,999 $60,795]| $ 238,794 | $24,941,768 5% $ 1247088 $ 26,188,856
36 $ 177,999 $60,795 ) $ 238,794 | $24,939,816 5% $ 1246991 $ 26,186,807
37 $ 183468 $62,498 1 $ 245066 | $24,932,382 5% $ 1246619 $ 26,179,001
38 $ 455,061 $62,498 1 $ 517,559 | $24,653,301 5% $ 1232665 $ 25885966
39 $ 183,468 $62,498 || $ 2450966 | $24,643,845 5% $ 1232192 $ 25876037
40 $ 183,468 $62,498 | $ 245,966 | $24,634,321 5% $ 1231716 $ 25,866,037
41 $ 183468 $62,498 ) $ 2450966 | $24,624,731 5% $ 1231237 $ 258550967
42 $ 183468 $62498 |13 245966 | $24,615,072 5% $ 1,230,754 $ 25845826
43 $ 183,468 $62,498 1S 245966 | $24,605,346 5% $ 1230267 $ 25835613
44 $ 183,468 $62,498 1 $ 2450966 | $24,595,550 5% $ 1229778 $ 25,825,328
45 $ 183,468 $62,498 1 $ 245,966 | $24,585,686 5% $ 1229284 $ 25814970
46 $ 183468 $62,498 1 & 245966 | $24,575,752 5% $ 1,228,788 $ 25804,540
47 $ 183,468 $62,498 1 $ 245966 | $24,565,748 5% $ 1228287 $ 25794035
48 $ 183,468 $62498 | $ 245966 | $24,555,673 5% $ 1227784 § 25783457
49 $ 189,110 $64248 )1 $ 253,357 | $24,539,886 5% $ 1226994 § 25766880
50 $ 189,110 $64,248 1 $ 253,357 | $24,523,087 5% $ 1226199 $ 25750186
51 $ 412,468 $64,248}$ 476,716 | $24,284,617 5% $ 1214231 § 25498,848
52 $ 189110 $64,248 | $ 253,357 | $24,266,916 5% $ 1213346 $ 25,480,262
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Alaska CP-1 09-15 xls Termination Schedule

Payment Schedule Termination Schedule
Total
Payment Payment Debt O&M Payment Unamortized Termination  Termination Total Termination
(Mth) Number Payment Payment Amount Balance Percent Charge Amount
53 $ 189,110 $64,248 (1 $ 253,357 | $24,249,091 5% $ 1212455 § 25461545
54 $ 189,110 $64248($ 253,357 | $24,231,139 5% $ 1211557 $ 25442696
55 $ 189,110 $64,248 (| $ 253,357 | $24,213,061 5% $ 1210653 $ 25423714
56 $ 189,110 $64,248 (| $ 253,357 | $24,194,855 5% $ 1,209,743 $ 25404598
57 $ 189,110 $64,248 | $ 253,357 | $24,176,521 5% $ 1,208,826 $ 25385347
58 $ 189,110 $64,248[1$ 253,357 | $24,158,057 5% $ 1207903 $ 25,365,960
59 $ 189,110 $64248||$ 253,357 | $24,139,463 5% $ 1,206,973 $ 25,346,436
60 $ 189,110 $64,248 || $ 253,357 | $24,120,738 5% $ 1,206,037 $ 25326775
61 $ 194930 $66,047 ]| $ 260,976 | $24,096,060 5% $ 1,204,803 $ 25300,863
62 $ 481945 $66,047 | $ 547,992 | $23,784,193 5% $ 1,189,210 $ 24,973,403
63 $ 194930 $66,047 || $ 260,976 | $23,757,140 5% $ 1,187,857 $ 24,944,997
64 $ 194930 $66,047 || $ 260,976 | $23,729,896 5% $ 1186495 $ 24,916,391
65 $ 194930 $66,047 | $§ 260,976 | $23,702,460 5% $ 1,185123 $ 24,887,583
66 $ 194030 $66,047|$ 260,976 | $23,674,830 5% $ 1,183,742 $ 24858572
67 $ 194930 $66,047 || $ 260,976 | $23,647,005 5% $ 1,182,350 $ 24,829,355
68 $ 194,030 $66,047 | $ 260,976 ]| $23,618,984 5% $ 1180949 $ 24,799,933
69 $ 1940930 $66,047 | $ 260,976 | $23,590,765 5% $ 1,179,538 $ 24,770,303
70 $ 194930 $66,047 || $ 260,976 | $23,562,347 5% $ 1178117 $ 24740464
71 $ 194930 $66,047 | $ 260,976 | $23,533,728 5% $ 1176686 $ 24710414
72 $ 194930 $66,047 | $ 260,976 | $23,504,907 5% $ 1175245 § 24680152
73 $ 200,934 $67,896||$ 268,830 | $23,469,879 5% $ 1,173,494 $ 24643373
74 $ 200,934 $67,896 (| $ 268,830 | $23,434,603 5% $ 1171730 $ 24606333
75 $ 200,934 $67,896(|$ 268,830 ] $23,399,079 5% $ 1169954 $ 24,569,033
76 $ 200,934 $67,896||$ 268,830 | $23,363,303 5% $ 1168165 $ 24531469
77 $ 200934 $67,896||$ 268,830 | $23,327,276 5% $ 1,166,364 $ 24493639
78 $ 200,934 $67,896 || $ 268,830 ] $23,290,994 5% $ 1,164,550 $ 24455543
79 $ 200934 $67,896 [ $ 268830 | $23,254,455 5% $ 1,162,723 $ 24,417,178
80 $ 200934 $67,896 || $ 268,830 | $23,217,659 5% $ 1,160,883 $ 24378542
81 $ 200934 $67896 5 268830 [ $23,180,604 5% $ 1,159,030 $ 24339634
82 $ 200,934 $67,896 | $ 268,830 | $23,143,286 5% $ 1,157,164 $ 24300451
83 $ 200934 $67,896 | $ 268,830 | $23,105,705 5% $ 1,155285 $ 24,260,991
84 $ 200,934 $67,896 1 $ 268,830 | $23,067,859 5% $ 1,153393 $ 24221252
85 $ 207128 $69797 | $ 276,925 | $23,023,552 5% $ 1151178 $ 24174730
86 $ 510,441 $69,797 || $ 580,238 | $22,675,619 5% $ 1,133,781 $ 23809400
87 $ 207,128 $69,797 | $ 276,925 | $22,628,543 5% $ 1131427 $ 23759970
88 $ 207128 $69,797 | $ 276,925 | $22,581,135 5% $ 1,129,057 $ 23710191
89 $ 207,128 $69,797 | $ 276,925 | $22,533,392 5% $ 1126670 $ 23,660,062
90 $ 207,128 $69,797 | $ 276,925 | $22,485,312 5% $ 1124266 $ 23609578
91 $ 207,128 $69,797 | $ 276,925 | $22,436,893 5% $ 1121845 $ 23558738
92 $ 207128 $69797 1$ 276,925 ] $22,388,132 5% $ 1,119,407 $ 23507,539
93 $ 207,128 $69,797 | $ 276,925 | $22,339,027 5% $ 1116951 $ 23455979
94 $ 207,128 $69,797 | $ 276,925 | $22,289,576 5% $ 1,114,479 $ 23404054
95 $ 207,128 $69,797 | $ 276,925 | $22,239,775 5% $ 1,111,989 $ 23351,764
96 $ 207128 $69797 | $ 276,925 ] $22,189,623 5% $ 1,109,481 $ 23299104
97 $ 213518 $71,751|$ 285270 | $22,132,726 5% $ 1,106636 $ 23239363
98 $ 213518 $71751[|$ 285270 | $22,075,428 5% $ 1,103,771 $ 23,179,200
99 $ 213518 $71751|$ 285270 $22,017,726 5% $ 1,100,886 $ 23118612
100 $ 213518 $71751 1 $ 285,270 | $21,959,616 5% $ 1,097,981 $ 23057596
101 $ 213518 $71751 | $ 285270} $21,901,096 5% $ 1095055 $ 22996150
102 $ 213518 $71751 1% 285270] $21,842,163 5% $ 1092108 $ 22934271
103 $ 213518 $7175101$ 285270 $21,782,813 5% $ 1,089,141 $ 22871954
104 $ 213518 $71,751||$ 285270} $21,723,045 5% $ 1,086,152 $ 22,809,198
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105 $ 213518 $71,751 1% 285270 ] $21,662,856 5% $ 1,083,143 $ 22745998
106 $ 213518 $71751 [ $ 285270 $21,602,241 5% $ 1,080,112 $ 22682353
107 $ 213518 $71751|$ 285,270 $21,541,198 5% $ 1,077,060 $ 22618258
108 $ 213518 $71751[|$ 285270 | $21,479,725 5% $ 1073986 $ 22553711
109 $ 220111 $73,760 1 $ 293,872 ] $21,411,225 5% $ 1,070,561 $ 22,481,786
110 $ 540648 $73,760 (| $ 614,409 | $21,021,704 5% $ 1,051,085 $ 22072789
111 $ 476,541 $73760[|$ 550,301 | $20,693,541 5% $ 1034677 $ 21728218
112 $ 220111 $73760(|$ 293,872} $20,619,492 5% $ 1,030,975 $ 21650466
113 $ 220,111 $73760|$ 293,872 | $20,544,920 5% $ 1027246 $ 21572166
114 $ 220,111 $73760}|$ 293,872 ] $20,469,821 5% $ 1023491 $ 21,493,312
115 $ 220,111 $7376011$ 293,872 | $20,394,192 5% $ 1019710 $ 21,413,902
116 $ 220,111 $73760( $ 293,872 | $20,318,030 5% $ 1015902 $ 21,333,932
117 $ 220,111 $73760|$ 293,872 ] $20,241,330 5% $ 1,012,067 $ 21,253,397
118 $ 220111 $73760($ 293,872 | $20,164,089 5% $ 1008204 $ 21,172,293
119 $ 220111 $73760[ $ 293,872 | $20,086,302 5% $ 1004315 $ 21,090617
120 $ 220111 $7376011$ 293,872 | $20,007,967 5% $ 1,000,398 $ 21,008,365
121 $ 226914 $75826 || $ 302,739 | $19,922,276 5% $ 996,114 $ 20,918,389
122 $ 226914 $75826[1$ 302,739 | $19,835,980 5% $ 991799 $ 20827779
123 $ 226014 $75826 1% 302,739} $19,749,075 5% $ 987454 $ 20,736,529
124 $ 226914 $75826(1$ 302,739 | $19,661,557 5% $ 0983078 $ 20,644,635
125 $ 226014 $75826[|% 302,739 $19,573,421 5% $ 978671 $ 20552092
126 $ 226914 $75826($ 302,739 | $19,484,663 5% $ 974233 $ 20458896
127 $ 226914 $75826(|$ 302,739 | $19,395,278 5% $ 0969764 $ 20,365,042
128 $ 226914 $75826||$ 302,739 | $19,305,263 5% $ 965263 $ 20,270,526
129 $ 226914 $75826(1$ 302,739 ] $19,214,612 5% $ 0960731 $ 20,175342
130 $ 226914 $75826)1$ 302,739 | $19,123,321 5% $ 0956166 $ 20,079,487
131 $ 226914 $75826||$ 302,739 | $19,031,386 5% $ 951569 $ 19,982,955
132 $ 226914 $75826[1$ 302739 $18,938,802 5% $ 046940 $ 19,885742
133 $ 233932 $7794911$ 311,881 | $18,838,546 5% $ 941927 $ 19,780,473
134 $ 572671 $77949||$ 650,619 | $18,398,844 5% $ 0919942 $ 19,318,786
135 $ 233932 $77949)1$ 311,881]$18294,777 5% $ 914739 $ 19209516
136 $ 233932 $7794911$ 311,881} $18,189,975 5% $ 909,499 $ 19,009,474
137 $ 233932 $7794911$ 311,881 ] $18,084,434 5% $ 0904222 $ 18,988,655
138 $ 233932 $77949)$ 311,881] $17,978,147 5% $ 898907 $ 18,877,055
139 $ 233032 $779491 % 311,881 $17,871,111 5% $ 893556 $ 18,764,666
140 $ 233932 $779491% 311,881] $17,763,318 5% $ 888,166 $ 18,651,484
141 $ 233932 $77949[}$ 311,881 | $17,654,765 5% $ 882738 $ 18,537,504
142 $ 233932 $7794911$ 311,881 | $17,545,446 5% $ 877272 $ 18,422,719
143 $ 233932 $77949)% 311,881 $17,435,355 5% $ 871,768 $ 18,307,123
144 $ 233932 $7794911$ 311,881 $17,324,488 5% $ 866224 $ 18190712
145 $ 241174 $80131 1% 321,305 $17,205,595 5% $ 860280 $ 18,065,875
146 $ 241174 $80,131 )| $ 321,305} $17,085,864 5% $ 854293 $ 17,940,157
147 $ 241174 $80,131)$ 321,305 ] $16,965,288 5% $ 848264 $ 17,813,552
148 $ 241174 $80,131)$ 321,305 ] $16,843,860 5% $ 842193 $ 17,686,053
149 $ 241174 $80131 (4% 321,305] $16,721,575 5% $ 836,079 $ 17557654
150 $ 241174 $80,13101'$ 321,305 ] $16,598,428 5% $ 829921 $ 17,428,349
151 $ 241,174 $80,131$ 321,305 ] $16,474,411 5% $ 823721 $ 17,298,131
152 $ 241,174 $80,131[$ 321,305} $16,349,518 5% $ 817,476 $ 17,166,994
153 $ 241174 $80,131)|$ 321,305 | $16,223,744 5% $ 811187 $ 17,034,932
154 $ 241174 $80,131)$ 321,305 | $16,097,083 5% $ 804854 $ 16,901,937
155 $ 241,174 $80,13111$ 321,305 | $15,969,527 5% $ 798476 $ 16,768,003
156 $ 241174 $80,1311$ 321,305} $15,841,071 5% $ 792,054 $ 16,633,125
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157 $ 248647 $82375|$ 331,022 $15,704,236 5% $ 785212 $ 16,489,448
158 $ 606620 $82375||$ 688,995] $15,208,462 5% $ 760423 $ 15,968,885
159 $ 248647 $82375[1$ 331,022 ] $15,067,162 5% $ 753358 $ 15,820,520
160 $ 248,647 $82375)1 % 331,022 | $14,924,864 5% $ 746243 $ 15671,107
161 $ 248647 $82375Q$ 331,022 | $14,781,562 5% $ 739078 $ 15520,640
162 $ 248,647 $82375||$ 331,022 ] $14,637,249 5% $ 73182 $ 15369111
163 $ 248,647 $823751$ 331,022 $14,491,917 5% $ 724596 $ 15216513
164 $ 248,647 $8237501$ 331,022 ] $14,345,559 5% $ 717278 $ 15,062,837
165 $ 248647 $82375{$ 331,022 | $14,198,168 5% $ 709,908 $ 14,908,076
166 $ 248647 $82375[$ 331,022 | $14,049,737 5% $ 702487 $ 14752224
167 $ 248,647 $82375(|$ 331,022 | $13,900,258 5% $ 695013 $ 14595271
168 $ 248,647 $82375[$ 331,022] $13,749,724 5% $ 687486 $ 14437210
169 $ 256,357 $84681||$ 341,039 ] $13,590,417 5% $ 679521 $ 14,269,938
170 $ 256,357 $8468111$ 341,039 | $13,429,985 5% $ 671499 $ 14,101,485
171 $ 550,754 $84681||$ 635436 | $12,974,024 5% $ 648701 $ 13622726
172 $ 256,357 $84,68111$ 341,039 ] $12,809,242 5% $ 640462 $ 13,449,704
173 $ 256,357 $84,681||$ 341,039 | $12,643,297 5% $ 632165 $§ 13275462
174 $ 256,357 $84,681f1$ 341,039 ] $12,476,180 5% $ 623809 $ 13,099,989
175 $ 256,357 $84,681||$ 341,039 | $12,307,884 5% $ 615394 $§ 12923278
176 $ 256,357 $84681($ 341,039 | $12,138,400 5% $ 606920 $ 12745320
177 $ 256,357 $84,681||$ 341,039 | $11,967,720 5% $ 598386 $ 12,566,106
178 $ 256,357 $84681(1$ 341,039 ] $11,795,835 5% $ 589792 $ 12385627
179 $ 256,357 $84681||$ 341,039]$11,622,737 5% $ 581137 $ 12,203,873
180 $ 256,357 $84681{$ 341039] $11,448417 5% $ 572421 $ 12,020,837
181 $ 264314 $87052([$ 351,366 | $11,264,910 5% $ 563245 $ 11828155
182 $ 642614 $87,052||$ 729,667 | $10,701,807 5% $ 535090 $ 11236897
183 $ 264314 $87052||$ 351,366 | $10,513,030 5% $ 525652 $ 11,038,682
184 $ 264,314 $87,052||$ 351,366 | $10,322,921 5% $ 516,146 $ 10,839,067
185 $ 264,314 $870521 % 351,366 ] $10,131,470 5% $ 506573 $ 10,638,043
186 $ 264314 $87052||$ 351,366 ] $ 9,938,667 5% $ 496,933 $ 10,435,601
187 $ 264314 $87,0521% 351,366 | $ 9,744,504 5% $ 487225 $ 10231729
188 $ 264314 $87,0521$ 351,366 | $ 9,548,970 5% $ 477449 $ 10,026,419
189 $ 264314 $87,052]% 351,366 | $ 9,352,056 5% $ 467603 $ 9,819,659
190 $ 264,314 $87,052)1%$ 351,366 | $ 9,153,753 5% $ 457688 % 9,611,440
191 $ 264314 $87,0521$ 351,366 } $ 8,954,049 5% $ 447702 % 9,401,752
192 $ 264314 $87,052||$ 351366} $ 8,752,936 5% $ 437647 $ 9,190,583
193 $ 272524 $89,490||$ 362,014 | $ 8,542,193 5% $ 427110 $% 8,969,303
194 $ 272524 $8949011$ 362,014 ]$ 8,329,962 5% $ 416,498 % 8,746,460
195 $ 272524 $89,490|$ 362,014 | $ 8,116,234 5% $ 405812 § 8,522,045
196 $ 272524 $89,490$ 362014} $ 7,900,996 5% $ 395050 $% 8,296,046
197 $ 272,524 $89,490 1% 362,014 |$ 7,684,240 5% $ 384212 $ 8,068,452
198 $ 272524 $89490f $ 362,014 | $ 7,465,953 5% $ 373298 % 7,839,251
199 $ 272524 $89,490{|$ 362014 |$ 7,246,126 5% $ 362,306 % 7,608,433
200 $ 272524 $89490||$ 362,014 | $ 7,024,748 5% $ 351237 §% 7,375,985
201 $ 272,524 $89490(1$ 362,014 | $ 6,801,806 5% $ 340,090 $ 7,141,897
202 $ 272524 $89490||$ 362,014]$ 6,577,291 5% $ 328865 $ 6,906,156
203 $ 272,624 $89490($ 362,014} % 6,351,192 5% $ 317,560 $% 6,668,751
204 $ 272,524 $89490|$ 362014} $ 6,123,496 5% $ 306175 $% 6,429,671
205 $ 280,997 $91,996 || $ 372,993 ] $ 5,885,720 5% $ 294286 % 6,180,006
206 $680,779 $91,996||$ 772,775 $ 5,246,485 5% $ 262324 $% 5,508,809
207 $ 280,997 $91,996 | $ 372,993 $ 5,002,519 5% $ 250,126 $ 5,252,645
208 $ 280,997 $91996 || $ 372993 | $ 4,756,831 5% $ 237842 § 4,994 672

Page 4 of 5



Alaska CP-1 09-15 xls Termination Schedule

! Payment Schedule Termination Schedule
Total
Payment Payment Debt 0&M Payment | Unamortized Terminaton Termination Total Termination
(Mth) Number Payment Payment Amount Balance Percent Charge Amount

209 $ 280,997 $91996 1% 372993 }% 4,509,409 5% $ 225470 % 4,734,879
210 $ 280,997 $91996 3% 372993|$% 4,260,240 5% $ 213012 % 4,473,252
211 $ 280,997 $91996 1% 372993 |8% 4,009,313 5% $ 200466 $ 4,209,779
212 $ 280,997 $91996|$ 37299318 3,756,615 5% $ 187831 $ 3,944,445
213 $ 280,997 $91996 8% 372993 }% 3,502,133 5% $ 175107 § 3,677,239
214 $ 280,997 $91,996 1% 372,993 |$ 3,245854 5% $ 162293 $ 3,408,147
215 $ 280,997 $91996 % 372993 |$% 2,987,767 5% $ 149388 % 3,137,156
216 $ 280997 $91996 3% 372,993 1% 2,727,859 5% $ 136,393 $ 2,864,251
217 $ 289742 $94572 1% 384,313 $ 2,457,371 5% $ 122869 $ 2,580,240
218 $ 289742 $945721% 384,313 1% 2,184,974 5% $ 109249 % 2,294,223
219 $ 289,742 $945721$ 384,313 $ 1,910,655 5% $ 95533 § 2,006,188
220 $ 289742 $94572{ % 384313]$ 1,634,400 5% $ 81,720 § 1,716,120
221 $ 289,742 $94572 3% 384,313 ]% 1,356,194 5% $ 67,810 % 1,424,004
222 $ 289,742 $94572 % 384,313} % 1,076,025 5% $ 53,801 $ 1,129,826
223 $ 289742 $94572 % 384,313]% 793,878 5% $ 39,694 § 833,572
224 $ 289,742 $94572 1% 384313|% 509740 5% $ 25487 % 535,227
225 $ 289,742 $94572( % 384313|% 223597 5% $ 11,180 3 234776
226 $ 225175 $945721$% 319,746 ] $ - 5% $ - $ -
227 $ - $ - $ - $ - 5% $ - $ -
228 $ - $ - $ - $ - 5% $ - $ -
229 $ - $ - $ - $ - 5% $ - $ -
230 $ - $ - $ - $ - 5% $ - $ -
231 $ - $ - $ - $ - 5% $ - $ -
232 $ - $ - $ - $ - 5% $ - $ -
233 $ - $ - $ - $ - 5% $ - $ -
234 $ - $ - $ - $ - 5% $ - $ -
235 $ - $ - $ - $ - 5% $ - $ -
236 $ - $ - $ - $ - 5% $ - $ -
237 $ - $ - $ - $ - 5% $ - $ -
238 $ - $ - $ - $ - 5% $ - $ -
239 $ - $ - $ - $ - 5% $ - $ -
240 $ - $ - $ - $ - 5% $ - $ -
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